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          CALL ORDER   : 141                                              CONTRACT ID  : R -28108-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT AND TRAFFIC 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  18  202-02240           PAVEMENT REMOVAL                                                         402.000        m2 
  19  202-02241           GUARDRAIL, REMOVE                                                         12.000        m 
  20  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  21  202-02278           CURB, CONCRETE, REMOVE                                                    57.000        m 
  22  202-02279           CURB AND GUTTER, REMOVE                                                  833.000        m 
  23  202-60815           CENTER CURB, REMOVE                                                      310.000        m 
  24  202-74035           SIGN, REMOVE                                                              13.000        EACH 
  25  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                1.000        EACH 
  26  202-91385           INLET, REMOVE                                                             12.000        EACH 
  27  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 
  28  202-96133           PIPE, REMOVE                                                             207.000        m 
  29  202-98488           PIPE END SECTION, REMOVE                                                   2.000        EACH 
  30  203-02000           EXCAVATION, COMMON                                                     2,735.000        m3 
  31  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          14.000        m 
  32  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  33  205-06937           TEMPORARY SILT FENCE                                                     348.000        m 
  34  206-91764           SHEET PILING, STEEL, S 3.2                                               159.000        m2 
  35  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,652.000        m2 
  36  214-07202           GEOGRID, I                                                               153.000        m2 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         85.000        Mg 
  38  306-08036           MILLING, ASPHALT, 50 mm                                               13,074.000        m2 
  39  306-08043           MILLING, TRANSITION                                                    1,884.000        m2 
  40  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,675.000        Mg 
  41  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,359.000        Mg 
  42  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,355.000        Mg 
  43  406-05520           ASPHALT FOR TACK COAT                                                     11.000        Mg 
  44  605-06120           CURB, CONCRETE                                                            88.000        m 
  45  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      765.000        m 
  46  605-06215           CENTER CURB, D, CONCRETE                                                 702.000        m 
  47  605-94811           CURB TURNOUT                                                               5.000        EACH 
  48  610-07486           HMA FOR APPROACHES, TYPE A                                               293.000        Mg 
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  49  610-08446           PCCP FOR APPROACHES, 150 mm                                              257.000        m2 
  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  51  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  52  615-06505           MONUMENT, B                                                                3.000        EACH 
  53  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  55  621-06560           MULCHED SEEDING, U                                                     2,900.000        m2 
  56  621-06567           WATER                                                                     36.000        kL 
  57  621-06575           SODDING, NURSERY                                                       1,972.000        m2 
  58  702-52376           CONCRETE, C, STRUCTURES                                                   82.200        m3 
  59  702-94656           CONCRETE, B                                                                5.000        m3 
  60  704-51030           REINFORCING STEEL                                                      5,795.000        kg 
  61  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           294.000        m 
  62  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            23.000        m 
  63  715-05597           PIPE EXTENSION, CIRCULAR, 600 mm                                           1.000        m 
  64  715-05756           PIPE EXTENSION, CIRCULAR, 300 mm                                          26.000        m 
  65  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    19.000        Mg 
  66  715-09370           PIPE EXTENSION, CIRCULAR, 1800 mm                                         11.000        m 
  67  715-46000           PIPE END SECTION, 300 mm                                                   3.000        EACH 
  68  715-46005           PIPE END SECTION, 375 mm                                                   1.000        EACH 
  69  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  70  720-45030           INLET, E7                                                                  4.000        EACH 
  71  720-45045           INLET, J10                                                                 4.000        EACH 
  72  720-45055           INLET, M10                                                                 7.000        EACH 
  73  720-90984           MANHOLE, C2                                                                3.000        EACH 
  74  720-92492           MANHOLE, B                                                                 2.000        EACH 
  75  720-96995           CLEAN INLET                                                                1.000        EACH 
  76  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  78  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     5,395.000        m 
  79  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             53.000        m 
  80  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  81  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  82  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  84  801-07118           BARRICADE, III-A                                                          14.400        m 
  85  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  86  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              58.000        m 
  87  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              40.000        m 
  88  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  89  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       10.710        m2 
  90  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               3.380        m2 
  91  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              13.500        m2 
  92  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
  93  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  94  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  95  805-01861           SIGNAL CABLE, INTERCONNECT, 12C/19                                       513.000        m 
  96  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
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  97  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  98  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,210.000        m 
  99  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         657.000        m 
 100  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 101  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      7.000        EACH 
 102  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                8.000        EACH 
 103  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     1.000        EACH 
 104  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm                  2.000        EACH 
 105  805-78255           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm                  2.000        EACH 
 106  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
 107  805-78420           DISCONNECT HANGER                                                          5.000        EACH 
 108  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 109  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        m 
 110  805-78485           SIGNAL CABLE, 5C 14GA.                                                   853.000        m 
 111  805-78490           SIGNAL CABLE, 7C 14GA.                                                    70.000        m 
 112  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,266.000        m 
 113  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
 114  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      733.000        m 
 115  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 116  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
 117  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 118  805-97114           CABLE, INTERCONNECT, 6 PAIR 19                                            80.000        m 
 119  808-04298           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R)                     9.000        EACH 
 120  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                308.000        m 
 121  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 879.000        m 
 122  808-06716           LINE, REMOVE                                                           2,335.000        m 
 123  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                712.000        m 
 124  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       278.000        m 
 125  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     80.000        m 
 126  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 17.000        EACH 
 127  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     12.000        EACH 
 128  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               38.000        EACH 
 129  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                520.000        m 
 130  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE,                 107.000        m 
 131  211-09264           STRUCTURE BACKFILL, TYPE 1                                               749.000        m3 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           48.000        MOS 
   3  108-09283           CPM SCHEDULE                                                          LUMP              LUMP 
   4  108-09284           CPM SCHEDULE, MONTHLY UPDATE                                               2.000        EACH 
   5  108-09285           CPM SCHEDULE, REVISED                                                      4.000        EACH 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         592.000        m2 
  14  202-02241           GUARDRAIL, REMOVE                                                        856.000        m 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51368           SLOPEWALL, REMOVE                                                         36.000        m2 
  18  203-02000           EXCAVATION, COMMON                                                     5,645.000        m3 
  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         393.000        m 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     494.000        m3 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            8,315.000        m2 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           46.000        m3 
  24  211-09268           STRUCTURE BACKFILL, TYPE 5                                                16.000        m3 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,480.000        Mg 
  26  302-07455           DENSE GRADED SUBBASE                                                     172.800        m3 
  27  306-08033           MILLING, ASPHALT, 25 mm                                                2,678.000        m2 
  28  402-07434           HMA SURFACE, TYPE C                                                    1,479.000        Mg 
  29  402-07439           HMA INTERMEDIATE, TYPE C                                               1,153.000        Mg 
  30  402-07442           HMA BASE, TYPE C                                                       3,992.000        Mg 
  31  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              987.000        Mg 
  32  406-05520           ASPHALT FOR TACK COAT                                                      2.400        Mg 
  33  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             12.000        EACH 
  34  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       215.000        m 
  36  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING                         432.000        m 
  37  602-06729           BARRIER DELINEATOR                                                       204.000        EACH 
  38  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,083.000        m 
  39  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 375 mm                              343.000        m2 
  40  610-06263           REINFORCED CONCRETE BRIDGE APPROACH, 375 mm                              362.400        m2 
  41  610-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  42  616-02320           GEOTEXTILES                                                              387.000        m2 
  43  616-06405           RIPRAP, REVETMENT                                                        540.000        Mg 
  44  616-06406           RIPRAP, REVETMENT                                                        255.000        m2 
  45  616-06451           RIPRAP, UNIFORM                                                           61.000        Mg 
  46  616-51366           SLOPEWALL, CONCRETE, 125 mm                                               36.000        m2 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  48  621-06545           FERTILIZER                                                                 0.700        Mg 
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  49  621-06553           SEED MIXTURE, R                                                          130.000        kg 
  50  621-06565           MULCHING MATERIAL                                                          3.100        Mg 
  51  701-03753           PILE, CONCRETE, STEEL SHELL ENCASED, 5.31 mm, 356 mm                     665.000        m 
  52  702-51005           CONCRETE, A, SUBSTRUCTURE                                                527.000        m3 
  53  702-51015           CONCRETE, B, FOOTINGS                                                     87.000        m3 
  54  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                6,968.000        kg 
  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,456.000        EACH 
  56  703-06029           REINFORCING BARS, EPOXY COATED                                       620,094.000        kg 
  57  703-51032           REINFORCING STEEL, EPOXY COATED                                      161,154.000        kg 
  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            3,884.200        m3 
  59  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   16.000        EACH 
  60  706-51020           CONCRETE, C, RAILING                                                     890.400        m3 
  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  63  710-09158           PATCHING CONCRETE STRUCTURES                                               4.500        m2 
  64  711-01786           STRUCTURAL STEEL DRILLING, 25 mm DIA. HOLE                               170.000        EACH 
  65  711-09138           STRUCTURAL STEEL DRILLING, 13 mm, DIA. HOLE                            1,472.000        EACH 
  66  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  67  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  68  711-51867           STRUCTURAL STEEL CUTTING                                           1,297,000.000        mm2 
  69  711-95290           FIELD WELDING                                                             65.000        m 
  70  711-95291           SUPPORTING STEEL BEAMS                                                LUMP              LUMP 
  71  711-96479           BOLT, REMOVE                                                           1,281.000        EACH 
  72  711-96800           STUD SHEAR CONNECTOR                                                  40,296.000        EACH 
  73  715-26729           GRATED BOX END SECTION, II, 6:1, 375 mm                                    2.000        EACH 
  74  715-91361           PIPE, PVC, 150 mm                                                        152.400        m 
  75  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           125.800        m 
  76  724-51927           EXPANSION JOINT, M                                                        24.600        m 
  77  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             96.000        EACH 
  78  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  79  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         16,567.000        m 
  80  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  81  801-06645           CONSTRUCTION SIGN, B                                                      18.000        EACH 
  82  801-06710           FLASHING ARROW SIGN                                                    1,400.000        DAY 
  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  84  801-07118           BARRICADE, III-A                                                          22.000        m 
  85  801-07119           BARRICADE, III-B                                                          24.000        m 
  86  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        303.000        m 
  87  801-08400           TEMPORARY TRAFFIC BARRIER,, TYPE 1                                     1,323.000        m 
  88  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              813.000        m 
  89  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  90  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                      1,512.000        m 
  91  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     1,512.000        m 
  92  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm                             1,149.000        m 
  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,357.000        m 
  94  808-06716           LINE, REMOVE                                                           7,351.000        m 
  95  808-74811           LINE, EPOXY, BROKEN, WHITE, 125 mm                                       378.000        m 
  96  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,641.000        m 
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  97  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      253.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   6  105-08523           RADIO SERVICE                                                             18.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    27.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           1.000        EACH 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,500.000        TON 
  19  304-07783           HMA PATCHING, TYPE D                                                   2,825.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           13,967.000        SYS 
  21  306-08036           MILLING, ASPHALT, 2 IN.                                                3,397.830        SYS 
  22  306-08038           MILLING, ASPHALT, 4 IN.                                               26,108.450        SYS 
  23  306-08042           MILLING, SCARIFICATION/PROFILE                                       373,409.000        SYS 
  24  306-08043           MILLING, TRANSITION                                                    3,840.000        SYS 
  25  306-08432           MILLING, APPROACH                                                        527.000        SYS 
  26  401-05467           MILLED HMA CORRUGATIONS                                              161,494.000        LFT 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     25,820.000        TON 
  29  401-07338           QC/QA-HMA, 1, 64, SURFACE, 12.5 mm                                    10,782.000        TON 
  30  401-09126           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm-PWL                           42,461.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                    182.190        TON 
  32  601-92948           GUARDRAIL, ADJUST HEIGHT                                               8,692.000        LFT 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    50.000        LFT 
  35  610-07788           HMA FOR APPROACHES, TYPE D                                             4,133.000        TON 
  36  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            26.000        TON 
  37  612-60410           DRILLED HOLE FOR UNDERSEAL                                               440.000        EACH 
  38  615-06505           MONUMENT, B                                                               10.000        EACH 
  39  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                        11.000        EACH 
  40  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 
  41  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     91,960.000        LFT 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          91,960.000        LFT 
  45  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
  46  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       393.000        LFT 
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          CALL ORDER   : 195                                              CONTRACT ID  : RS-30214-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  805-05905           ATR STATION- 4 LANE                                                        1.000        EACH 
  50  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,676.000        LFT 
  51  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    4,676.000        LFT 
  52  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        160.000        LFT 
  53  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         816.000        LFT 
  54  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        606.000        LFT 
  55  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         4.000        EACH 
  56  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             22,250.000        LFT 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             101,835.000        LFT 
  58  808-06716           LINE, REMOVE                                                           1,582.000        LFT 
  59  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  1.000        EACH 
  60  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              1.000        EACH 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             90,819.000        LFT 
  62  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  63  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,330.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : B -29058-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   6  105-08523           RADIO SERVICE                                                              9.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02189           BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET                            1.000        EACH 
  17  202-02241           GUARDRAIL, REMOVE                                                        415.000        LFT 
  18  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  19  203-02000           EXCAVATION, COMMON                                                       254.000        CYS 
  20  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          50.000        LFT 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,347.900        SYS 
  23  211-02050           B BORROW                                                                   5.200        CYS 
  24  211-09268           STRUCTURE BACKFILL, TYPE 5                                               411.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        552.000        TON 
  26  303-02051           STONE, NO 2                                                              100.000        TON 
  27  306-08036           MILLING, ASPHALT, 2 IN.                                                1,808.000        SYS 
  28  306-08043           MILLING, TRANSITION                                                      320.000        SYS 
  29  402-07433           HMA SURFACE, TYPE B                                                      257.600        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                 399.100        TON 
  31  402-07441           HMA BASE, TYPE B                                                         472.200        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      1.610        TON 
  33  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  34  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  35  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   525.000        LFT 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                                43.400        TON 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  40  616-02320           GEOTEXTILES                                                              400.000        SYS 
  41  616-05688           RIPRAP, CLASS 1                                                          400.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  43  621-06559           MULCHED SEEDING, R                                                       975.000        SYS 
  44  622-91786           SEEDLING                                                                  85.000        EACH 
  45  706-08352           RAILING, CF-1                                                             66.000        LFT 
  46  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            30.000        LFT 
  47  715-06471           PIPE END SECTION, MIN. AREA 3.3 SQ. FT.                                    2.000        EACH 
  48  715-08243           PIPE, TYPE 3, DEFORMED, MIN. AREA 3.3 SQ. FT.                             41.500        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : B -29058-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  50  723-08608           WINGWALL                                                                 834.000        SFT 
  51  723-09333           STRUCTURE, PRECAST THREE-SIDED,                                           50.400        LFT 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
  54  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,776.000        LFT 
  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               222.000        LFT 
  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,652.000        LFT 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : B -29288-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     4.000        MOS 
   6  105-09291           MOBILE BROADBAND ACCESS                                                    4.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                          80.000        SYS 
  14  202-02241           GUARDRAIL, REMOVE                                                        526.000        LFT 
  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                       105.000        CYS 
  17  203-02070           BORROW                                                                   540.000        CYS 
  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          88.000        LFT 
  19  205-06937           TEMPORARY SILT FENCE                                                     627.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                              730.400        SYS 
  21  211-02050           B BORROW                                                                  41.000        CYS 
  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                               500.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              261.000        TON 
  24  306-08043           MILLING, TRANSITION                                                      560.000        SYS 
  25  402-07434           HMA SURFACE, TYPE C                                                      147.000        TON 
  26  402-07439           HMA INTERMEDIATE, TYPE C                                                 178.000        TON 
  27  402-07442           HMA BASE, TYPE C                                                         207.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      0.760        TON 
  29  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    87.500        LFT 
  32  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  33  615-06500           MONUMENT, A                                                                3.000        EACH 
  34  616-02320           GEOTEXTILES                                                              272.000        SYS 
  35  616-05688           RIPRAP, CLASS 1                                                          293.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  37  621-06559           MULCHED SEEDING, R                                                     1,032.000        SYS 
  38  723-06660           WINGWALL                                                                  99.000        SYS 
  39  723-07593           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 124 IN.                         50.000        LFT 
  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  42  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  45  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 936.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                936.000        LFT 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : B -29288-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : M -30413-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHAB 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                        100.000        LFT 
   7  602-02476           BARRIER, CONCRETE, MODIFIED                                              100.000        LFT 
   8  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         300.000        SFT 
   9  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      882.000        SFT 
  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  12  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  801-08403           TEMPORARY TRAFFIC BARRIER, TYPE 4                                      5,116.000        LFT 
  15  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          3.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : M -30414-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         350.000        SFT 
   7  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      971.000        SFT 
   8  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-08403           TEMPORARY TRAFFIC BARRIER, TYPE 4                                      2,085.000        LFT 
  14  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : TM-30085-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  202-52710           SIDEWALK, CONCRETE, REMOVE                                                10.000        SYS 
   6  604-06070           SIDEWALK, CONCRETE                                                        10.000        SYS 
   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  10  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 
  11  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         50.000        LFT 
  12  805-06897           SIGNAL CABLE DETECTOR, LEAD IN                                         7,500.000        LFT 
  13  805-07212           SPLICE KIT, SPIDER                                                         5.000        EACH 
  14  805-07214           CONNECTOR, ST                                                              5.000        EACH 
  15  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  16  805-78746           PREFORMED LOOP DETECTORS                                                 160.000        LFT 
  17  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
  18  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    7,500.000        LFT 
  19  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   3.000        EACH 
  20  805-94971           FIBER OPTICS CABLE                                                       500.000        LFT 



 
 


